
 
 

 
 
 

3130 East Main St., Springfield, OH 45503, Suite 1A | Phone: 937.521.2160 | Email: kvanzant@clarkcountyohio.gov 
 

 

 
Date:              September 17, 2025 
 
Subject: Request for Proposal (RFP) for Euclid Park Project Phase 1 Re-Bid Construction of 

Recreational Sports Court located at:  
504 and 0 W. Euclid Ave., Springfield, OH 45506 
P#: 340 06 00004 415 002, -019, -021, and -022.  

 
Deadline: 11:00 AM, September 22, 2025  
 
 
Dear Prospective Bidder:  
 
Enclosed please find Addendum No. 1 dated September 17, 2025:   
 
Due to time constraints “Alternate 4” was added to make the pickleball court surfacing an 
alternate. The anticipated completion date for the project will not be changed at this time.  
 
Updated forms and information regarding this change is included in this Addendum. 
 
Please acknowledge your receipt of this Addendum on your bid submittal.  
 
If you have any questions, please contact me via email. 
 
 
Best Regards,     

 
Kara Van Zant  
Development Project Manager  
3130 E. Main Street, Suite 1A  
Springfield, Ohio 45503 
Email: kvanzant@clarkcountyohio.gov 
 
 

• Enclosures: Addendum No. 1, Updated Engineer’s Estimate, Bid Form, Plan Sheets, and 
General Notes (Sheet 4 of 9). 

  



 
 

 
 
 

3130 East Main St., Springfield, OH 45503, Suite 1A | Phone: 937.521.2160 | Email: kvanzant@clarkcountyohio.gov 
 

 

Addendum No. 1 
 
Date:              September 17, 2025 
 
Subject: Request for Proposal (RFP) for Euclid Park Project Phase 1 Re-Bid Construction of 

Recreational Sports Court located at:  
504 and 0 W. Euclid Ave., Springfield, OH 45506 
P#: 340 06 00004 415 002, -019, -021, and -022.  

 
Deadline: 11:00 AM, September 22, 2025  
 
 
 
Alternate 4 was added to make the pickleball court surfacing an alternate. 
 
Please refer to and utilize the attached (additional):  
 
 Updated Engineer’s Estimate  
 Bid Form 

Plan Sheets  
General Notes (Sheet 4 of 9)  

 
End of Addendum No. 1 



 

 
 
 
 
 
 
 

 

 
 

Dear Prospective Bidder: 
 
 
Enclosed please find Addendum No. 1 dated September 17, 2025. 
 
Please acknowledge your receipt of this Addendum in your bid submittal.  
 
If you have any questions, please contact us. 
 
 
Sincerely, 
 
 
Jake Cordonnier 
Project Engineer 
 
 
Enclosures: Addendum No. 1 

Date   

September 17, 2025 
 

  

Subject 
Clark County 
Euclid Park Improvements 



ITEM UNIT OF APPROX. UNIT 
NO. DESCRIPTION MEASURE QTY. PRICE TOTAL
201 TREE REMOVED 12" ‐ 24" SIZE, AS PER PLAN EACH 2
203 EXCAVATION INCLUDING EMBANKMENT CONSTRUCTION, AS PER PLAN C.Y. 422
204 SUBGRADE COMPACTION, AS PER PLAN S.Y. 827
304 AGGREGATE BASE, AS PER PLAN C.Y. 138

404LVT ASPHALT CONCRETE SURFACE COURSE, PG58‐28 C.Y. 29
407 NON‐TRACKING TACK COAT, 0.06 GAL/S.Y. GAL. 50
411 STABILIZED CRUSHED AGGREGATE C.Y. 14
441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449) C.Y. 41
607 FENCE, 4" CHAIN LINK, AS PER PLAN FT. 184
607 FENCE, 10" CHAIN LINK, AS PER PLAN FT. 312
607 GATE, TYPE CL (4') EACH 1
607 GATE, TYPE CL (10') EACH 1
608 4" CONCRETE WALK S.F. 1498
659 SEEDING AND MULCHING, AS PER PLAN S.Y. 430
SPEC PICKLEBALL COURT ASSEMBLY INSTALLATION EACH 1
SPEC BASKETBALL COURT MARKING, AS PER PLAN LUMP 1
SPEC BASKETBALL HOOPS AND FOUNDATION, AS PER PLAN EACH 2

CONSTRUCTION TOTAL 

ALTERNATE #1 ‐ WATER FOUNTAIN
638 3/4" WATER SERVICE FT. 71
638 PUBLIC WATER FOUNTAIN EACH 1

ALTERNATE #1 TOTAL

ALTERNATE #2 ‐ BENCHES
SPEC BENCHES EACH 6

ALTERNATE #2 TOTAL

ALTERNATE #3 ‐ SECURITY LIGHT
SPEC LIGHT POLE AND POLE BASE EACH 1

ALTERNATE #3 TOTAL

ALTERNATE #4 ‐ ITEM SPECIAL COURT SURFACE AND COURT STRIPING
SPEC PICKLEBALL COURT SURFACE AND STRIPING LUMP 1

ALTERNATE #4 TOTAL

CLARK COUNTY

EUCLID PARK IMPROVEMENTS



September 17, 2025
ITEM UNIT OF APPROX. UNIT 
NO. DESCRIPTION MEASURE QTY. PRICE TOTAL
201 TREE REMOVED 12" ‐ 24" SIZE, AS PER PLAN EACH 2 $500.00 $1,000.00
203 EXCAVATION INCLUDING EMBANKMENT CONSTRUCTION, AS PER PLAN C.Y. 422 $20.00 $8,440.00
204 SUBGRADE COMPACTION, AS PER PLAN S.Y. 827 $2.00 $1,654.00
304 AGGREGATE BASE, AS PER PLAN C.Y. 138 $75.00 $10,350.00

404LVT ASPHALT CONCRETE SURFACE COURSE, PG58‐28 C.Y. 29 $300.00 $8,700.00
407 NON‐TRACKING TACK COAT, 0.06 GAL/S.Y. GAL. 50 $10.00 $500.00
411 STABILIZED CRUSHED AGGREGATE C.Y. 14 $75.00 $1,050.00
441 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449) C.Y. 41 $300.00 $12,300.00
607 FENCE, 4" CHAIN LINK, AS PER PLAN FT. 184 $75.00 $13,800.00
607 FENCE, 10" CHAIN LINK, AS PER PLAN FT. 312 $100.00 $31,200.00
607 GATE, TYPE CL (4') EACH 1 $1,000.00 $1,000.00
607 GATE, TYPE CL (10') EACH 1 $1,000.00 $1,000.00
608 4" CONCRETE WALK S.F. 1498 $12.00 $17,976.00
659 SEEDING AND MULCHING, AS PER PLAN S.Y. 430 $5.00 $2,150.00
SPEC PICKLEBALL COURT ASSEMBLY INSTALLATION EACH 1 $4,000.00 $4,000.00
SPEC BASKETBALL COURT MARKING, AS PER PLAN LUMP 1 $2,500.00 $2,500.00
SPEC BASKETBALL HOOPS AND FOUNDATION, AS PER PLAN EACH 2 $4,500.00 $9,000.00

CONSTRUCTION TOTAL  $126,620.00

ALTERNATE #1 ‐ WATER FOUNTAIN
638 3/4" WATER SERVICE FT. 71 $70.00 $4,970.00
638 PUBLIC WATER FOUNTAIN EACH 1 $1,000.00 $1,000.00

ALTERNATE #1 TOTAL $5,970.00

ALTERNATE #2 ‐ BENCHES
SPEC BENCHES EACH 6 $1,000.00 $6,000.00

ALTERNATE #2 TOTAL $6,000.00

ALTERNATE #3 ‐ SECURITY LIGHT
SPEC LIGHT POLE AND POLE BASE EACH 1 $2,000.00 $2,000.00

ALTERNATE #3 TOTAL $2,000.00

ALTERNATE #4 ‐ ITEM SPECIAL COURT SURFACE AND COURT STRIPING
SPEC PICKLEBALL COURT SURFACE AND STRIPING LUMP 1 $10,000.00 $10,000.00

ALTERNATE #4 TOTAL $10,000.00

9/17/2025
Project Manager, P.E.   Date

ENGINEER'S ESTIMATE

CLARK COUNTY

EUCLID PARK IMPROVEMENTS

We make no warranty, express or implied, that the actual 
construction cost of the work associated with these estimated 
quantities and costs will not vary. The cost reflects our opinion of 
current probable construction cost.



ITEM 607 FENCE, 4' CHAIN LINK, AS PER PLAN

ITEM 607 FENCE, 10' CHAIN LINK, AS PER PLAN

ITEM 659 SEEDING AND MULCHING,
CLASS 1 (LAWN MIXTURE), AS PER PLAN

ITEM SPECIAL, PICKLEBALL COURT ASSEMBLY INSTALLATION

ITEM SPECIAL BASKETBALL HOOPS AND FOUNDATION, AS PER
PLAN

ALTERNATE #1 - WATER FOUNTAIN

ALTERNATE #2 - BENCHES

ALTERNATE #3 - SECURITY LIGHT

ALTERNATE #4 - ITEM SPECIAL COURT SURFACE AND COURT
STRIPING
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